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BIDDING DOCUMENT

CEYLON PETROLEUM CORPORATION
REFINERY DIVISION

CONSTRUCTION OF THE BUND WALL, OILY AND STORM WATER
DRAINAGE SYSTEM FOR TANK 69

TENDER NO. REF-PD/WORKS/03/2026

The Chairman, Departmental Procurement Committee on behalf of Ceylon Petroleum Corporation
(CPC) invites sealed bids from eligible bidders for “Construction of the bund wall, oily and storm
water drainage system for tank 69”.

To be eligible for awarding the contract, the successful bidder shall not have been blacklisted and
shall have complied with the eligibility and have carried out similar kind of work and must be
registered with Construction Industry Development Authority CIDA of Grade C6 or above
qualification criteria stated in the Bidding Document.

The bidders can download the bidding document from CPC website, i.e. -
http://ceypetco.gov.lk/public-tenders/. The bidder should pay a non — refundable fee of Rs. 7,000.00
to the Account No0.004100110208633 of Ceylon Petroleum Corporation of People’s Bank (Head
Office) and the payment receipt should be submitted along with the Bid.

The bid will be closed at 1400 hrs. on 09/ 10/ 2026 and opened at the Office of Manager
(Procurement & Stores), Ceylon Petroleum Corporation at the address given below, immediately
after the closing time of the Bid. Bidders or their authorized representatives may present at the
opening of the Bid.

Chairman, Departmental Procurement Committee,
C/o Manager (Procurement & Stores),
Procurement & Stores Function,

Ceylon Petroleum Corporation,

1% Floor, No. 609,

Dr. Danister De Silva Mawatha,

Colombo 09.


http://ceypetco.gov.lk/public-tenders/
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1.4

2.1

2.2

2.3

3

3.1

INSTRUCTION TO BIDDERS

Chairman, Departmental Procurement Committee (hereinafter called DPC) on behalf of Ceylon
Petroleum Corporation, Refinery Division (hereinafter called CPC), hereby calls bids from
firms (hereinafter called Bidders) having experience to carry out “Construction of the bund
wall, oily and storm water drainage system for tank 69 with inspection by CPC, as per scope
of work & technical specifications given in this Bidding document at the CPC Oil Refinery
premises situated at Sapugaskanda, Kelaniya, Sri Lanka.

The bidders can download the bidding document from CPC website i.e
http://ceypetco.gov.lk/public-tenders/. The bidder should pay a nonrefundable fee of
Rs. 7,000.00 to the Account N0.004100110208633 of Ceylon Petroleum Corporation of
People’s Bank (Head Office) and the payment receipt should be submitted along with the Bid.

Eligibility of the bidder
< The bidder shall have experience in carrying out similar kind of works in the past 5
years

< Possessing registration with Institute for Construction Training & Development
CIDA - (ICTAD of Grade C6 or above.)

< Also, The bidder shall assign a qualified Site Engineer on a full-time basis at the site
until completion of the works.

The site is located at CPC Refinery at Sapugaskanda, Kelaniya, Sri Lanka, 17km by road from
Colombo, Sri Lanka.

BASIS OF CONTRACT

The contract will be carried out on measure and pay basis. The offered value covers the total
value for completion of the entire job as per the scope of work in this Bidding document, of
the “Construction of the bund wall, oily and storm water drainage system for tank 69, VAT,
all local taxes, employee provident fund and insurance of labour, supervision, transportation
costs, cost of equipment, etc.

The contract will be entered into with CPC.

The contractor shall not subcontract the whole of the works, except where otherwise provided
by the contract. The contractor shall not subcontract any part of the works without the prior
consent of CPC. The contractor shall however, not require such consent for any part of the
works of which the manufacturer or supplier is named in the contract. The contractor shall be
responsible for the acts, defaults and neglects of any subcontractor, his agents or employees as
fully as if they were the acts, defaults or neglects of the contractor, his agents or employees.

BASIS OF BID

Bidders are to submit completely filled details given in attached BOQ in Schedule "A'", as per
scope of work in this Bidding document.

The bidders who are registered for the purpose of VAT should indicate the amount of VAT
claimed separately in the bid documents along with the VAT registration number. If the bidder
is not registered for VAT, only the net value of the tenders shall be indicated.



3.2

3.3

3.4

5.1

5.2

5.3

5.4

6.1

6.2

Additional services provided by the bidder that have not been covered by this bidding
document shall be clearly stated for CPC’s consideration.

Exceptions to CPC's Bidding document shall also be clearly stated by the bidder. If no
exception is stated, CPC would assume that the bidder fully conforms to the conditions in this
Bidding document.

All alterations & erasers in bid offer have to be initialed by the bidder.

PRE-BID MEETING

The pre-bid meeting and the site visit will be held at 09.30 hrs. On 01 /10 /2026 at Refinery
premises (pre- bid meeting will be held at Refinery Training Center). As this work is to be done
in a critical place, bidders are requested to attend pre bid meeting and site visit.

BID SECURITY GUARANTEE

Each bid/tender shall be accompanied by a Bid Security Guarantee undertaking that the offer
will be valid for 77 days and that the offer will not be withdrawn during that period. Such Bid
Guarantee shall be in the form of a guarantee issued by a reputed commercial Bank operating
in Sri Lanka and acceptable to the CPC and should be encashable on demand and payable to
CPC equivalent in value of Sri Lanka Rupees 210,000.00.

The Bid Security Guarantee shall be valid for 105 days from the date of opening of tender and
shall be in accordance with the specimen in Schedule "B", "Form of Bid Security Guarantee".

Failure to submit the Bid Security Guarantee at the time or before the closing of tender and in
accordance with the above said requirements will result in the tender offer being rejected. Bid
Security Guarantee from unsuccessful bidders will be returned to them after an award is made
in accordance with the above said requirements.

The Bid Security Guarantee of the successful bidder will be returned to him after receipt of
Performance Guarantee.

PERFORMANCE GUARANTEE

On the tender being accepted, CPC shall notify such acceptance to the successful bidder whose
tender has been accepted. The notification shall require the successful contractor to furnish, at
his own cost, a Performance Guarantee through a reputed commercial Bank in Sri Lanka
acceptable to CPC in a sum not less than 10% of contract price (without VAT) of the successful
tenderer at or before the time and date specified in such notification. The Performance
Guarantee shall be strictly in the form given in schedule 'C' "Form of Performance Guarantee"
of this Bidding document.

If the successful bidder fails to furnish a Performance Guarantee as provided therein, the Bid
Security of such tenderer/ bidder will be forfeited at the sole discretion of the Chairman, DPC
and such contractor will be placed in the list of defaulting contractors.



6.3

7.1

8.1

8.2

8.3

8.4
8.5
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CPC shall forthwith be entitled in it's absolute discretion to establish such other person as it
may think fit (whether another bidder or not) at the risk and expenses of the defaulting
contractors and make arrangements required for the performance of the successful bidder has
been accepted and shall be further entitled to recover from the defaulting contractors all losses,
costs, damages and expenses CPC may sustain in consequences of default by the said bidder.

BIDDING INSTRUCTIONS

Bidder shall bid for the complete job in accordance with this Bidding document. Bids are to be
furnished in:

Section 1 — Complete technical proposal indicating the method to be adopted for the
“Construction of the bund wall, oily and storm water drainage system for tank 69”

Section 2 — Complete the Commercial proposal giving a breakdown of the measure & pay
price following categories as “Tender & Schedule of prices “as in Schedule ‘A’.

GENERAL INFORMATION TO BE INCLUDED IN THE BID

Bidder should state in his bid offer address including phone number, fax to which orders,
notices and correspondence related to bid offer is to be sent. Any change of address should be
notified to CPC and any such change shall be valid only when such notification has been
authorized by CPC.

Background of the bidder, place of business, No. of years of experience in the field, Financial
Audited report of the company for the last 3 years and names and addresses of (present &
former) clients other than CPC.

Indication of similar jobs in hand. Any proposed arrangements with others, either affiliates or
associated companies, the extent of the work the bidder will handle with his own personnel and
equipment, if not, extent of work to be sub-contracted, litigation if any should also be notified.
Plan or method of carrying out work.

All equipment and manpower shall be covered by Insurance by the bidder.

ACKNOWLEDGEMENTS

Bidders shall answer by Fax any written query raised by DPC on the proposals at the stage of
evaluation of bids.

AMENDMENTS / CLARIFICATIONS

10.1 DPC reserves the right to issue amendments to the Bidding document and when deemed

necessary up to the time one week before closing date of tender.

10.2 Bidders if they so desire request additional information or clarification on this bidding

document or seek any other pertinent information (at least 10 days before the tender closing
date) from the:
Deputy Refinery Manager (Maintenance & Projects)

Ceylon Petroleum Corporation
Refinery Division

Sapugaskanda, Kelaniya

Sri Lanka.

Tel. No. +94-11-2400684/ 2400427
Fax No. +94-11-2400684/ 2400436



10.3

Where prospective bidder has not sought any such clarification, such bidder shall be deemed
to have accepted the Bidding document in full.

11 CLOSING DATE OF BID

111

11.2

11.3

114

115

Bids are to be furnished in accordance with all relevant information given in the Bidding
document.

One original and one copy of the bid proposal are to be submitted. The copy will be retained
by Finance Function of the Refinery after reading out the original at the bid opening as given
in Para 12. The figures given in the original will be binding. The offer given in writing will be
considered as the total offer for the entire job. Bids are to be submitted before 14.00 hours of
Sri Lanka time on 09 /10 /2026.

to:  Chairman, Departmental Procurement Committee,

Clo Manager (Procurement & Stores),
Ceylon Petroleum Corporation

No. 609, Dr. Danister De Silva Mawatha,
Colombo 09.

Bid proposals may be sent to above address given in the Para 11.2 by registered post or
delivered at the above address. Bids sent under registered post must reach the above address
before the given time and date of closing of Bid given in Para 11.2.

Bids received prior to the bid closing time will be kept secure and un-opened until the time and
date of opening given in Para 12.1. CPC will not take any responsibility for any bid documents
sent by post, for the delays, loss or non-delivery.

Reference “Construction of the bund wall, oily and storm water drainage system for tank 69”
should be written on all bid proposal covers and all sealed envelopes.

12 OPENING OF BIDS

121

Bids will be opened at 14.00 hours on 09 /10 /2026 at;
Office of Manager (Procurement & Stores),
Ceylon Petroleum Corporation
No. 609, Dr. Danister De Silva Mawatha,
Colombo 09.
Sri Lanka.

Bidders may attend the opening of bids if they so desire. Bidders’ representative must carry an
authorization letter and identity from the main contractor. Aggregate Bid, prices will be read
out in public at the opening of bids.

13 PERIOD OF VALIDITY OF BID

Bid offers should be valid for acceptance for a minimum period of 77 days from the date of
opening of bids.



14 SCHEDULE OF PAYMENT

141
14.2

14.3

14.4

145

14.6

Bidders have to submit duly filled payment schedule “A” along with the bid.

Advance payment to a maximum of 10% will only be paid on submission of a bank guarantee
from a reputed Bank operating in Sri Lanka acceptable to CPC.

In case of advance payment, the full amount of advance payment will be deducted from first
part payment.

Progress/part payments will be made on the basis of 75% of the value of work completed. The
balance 25% will be retained until the successful completion and handing over of the work to
CPC and released subject to retention conditions in clause 14.5. Part payment will be made to
contractor within one month of submission of part payment bill by the contractor.

Five (5%) percent of the total contract value will be withheld as the retention money of total
payment mentioned in clauses 14.4 which will be released twelve months (12) after successful
completion and acceptance of the work.

Progress payments

The contractor will be entitled to claim on completion of each item subjected to payment

conditions in clause 14.

15 TAXLIABILITIES

151

15.2

Contractor shall be liable to pay the taxes levied by Sri Lanka Governmental Authorities such
as Inland Revenue Dept. or Local Government Authorities grants on its income and profits
derived from execution and shall also be liable for all income taxes of its sub-contractor's
personnel and the local agents.

Contractor shall accept liability to pay all taxes, turnover tax, value added tax, social security
contribution levy, other taxes like import duty levies, fees, stamp duties, and the like including
but not limited to any sales or withholding taxes levied by whatsoever authorities in respect of
the construction equipment, material supplied and any other equipment incorporated on this
project.

16 PART PAYMENT/RETENTION MONEY

As agreed and given in schedule of payment under section 14 of this Bidding document, CPC
will honor any part payment bills. Retention money will be withheld from such part payments
at the rate of 25% of that part payment bill. 5% of the total value will be withheld from the final
payment as retention money after completion of work. The retention money will be released 12
months after completion and acceptance of the completed work.

17 LIQUIDATED DAMAGES

The successful contractor will pay to CPC, as liquidated damages for failure to comply with
contractor's obligation to complete the work in the time guaranteed, an amount for each calendar
day after the said date, at the rate of 0.35% of the original contract price (excluding VAT) per week,
however that the maximum liability of the contractor will not exceed 10% the contracted price.



18 DEFAULTING CONTRACTORS

Bid offers will not be entertained from firms or persons who have been placed on the list of
defaulting contractors of the government of Democratic Socialist Republic of Sri Lanka or the
CPC.

19 PROJECT SCHEDULE

19.1 Project schedule from the time of award of contract to handing over shall be 90 days. The
bidder should submit an overall project schedule showing the number of calendar days required
to reach the date of completion and showing the time required for completion of various phases
of work.

19.2 CPC reserves the right to terminate the contract under the following conditions, in which event
Performance Bond of the contract will be forfeited.

(@) The Contractor stops work for 7 consecutive calendar days when no stoppage of work is
shown on the current program and the stoppage has not been accepted and authorized by
the CPC.

(b) The Contractor has delayed the completion of the work by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in the clause 17 of the
Bidding document.

20 _RIGHTS OF THE PROCUREMENT COMMITTEE

20.1 Bid evaluation committee / CPC reserves the right to accept or reject in full or in part any
submitted bid and without assigning any reasons what so ever and /or ask the contractor to
make amendments to the offer. The lowest bidder will not necessarily be accepted.

20.2 CPC is not responsible for any expenses or losses whatsoever which may be incurred by a
bidder in the preparation and submission of the bid or bid guarantee.

21 LACK OF INFORMATION

21.1 Any other information required by contractor can be ascertained upon application at the office
of Deputy Refinery Manager (Maintenance & Projects) given in Para 10.2 of Bidding
document up to the time one week before closing date of tender.

21.2 Bidders must acquaint themselves fully with the conditions of the site bidding document. No
plea of lack of information will be entertained at any time or stage of the proposal and
implementation of the project.

22 SCOPE OF SUPPLY BY CPC

22.1 Construction material
e Supply of steel/GlI pipes for the fence, oily water drainage, and stormwater drainage
systems as per approved drawings and specifications.
e Inner wrap and outer wrap anti-corrosion tape supplied by CPC.



22.2 Utilities
22.2.1

22.2.2

22.2.3

22.2.4

22.2.5

22.2.6

22.2.7

CPC will provide sufficient construction utilities at site at no extra cost to the bidder,
which include supply of single phase power supply and water for the construction
purposes.

The CPC Refinery Electrical Department will terminate the feeding cable(s) to
suitable circuits isolating and interrupting devices such as a circuit breaker or a
switch fuse at a convenient location. This installation will remain the property of
CPC and the contractor will not have access to it.

It is the responsibility of the contractor to properly connect his main power
distribution board (s) to the downstream side of the CPC switchgear, in consultation
with the CPC electrical engineer.

The contractor’s power distribution boards should consist of adequate over current
and earth leakage protective devices for safety of men and machinery.

It is the responsibility of the contractor to maintain his switchgear and cable network
in good condition, so as to provide, complete safety of men and machinery.

Power supply will be energized after a thorough check and inspection by the CPC
electrical engineer, provided all requirements under above clauses are satisfied.

The whole electrical installation of the contractor should conform to the IEE Wiring
Regulations (16th Edition) published by the Institution of Electrical Engineers (IEE)
London. The safe working voltage for all portable hand lamps and portable hand-
held tools up to 2KW should not exceed 110V. (Only 110V, 1 phase center point
earthed reduced low voltage system is allowed).

23 CONTRACTOR'S SCOPE OF SUPPLY

23.1 Contractors scope covers carrying out following work as per the bidding document and
instructions of CPC.

23.1.1

23.1.2

23.1.3

23.1.4

23.1.5

Site Preparation and Setting Out

e Site clearing, removal of debris and unsuitable materials.

e Setting out of the bund wall, drainage lines, catch pits and associated structures as
per approved drawings.

e Protection of existing tanks, pipelines, cables and other refinery facilities.

Earthwork and Excavation

e Excavation for foundations, bund walls, drains, catch pits and other structures.

e Disposal of surplus/unsuitable excavated material at an approved location.

e Backfilling with approved material in layers and proper compaction.

Construction of Bund Wall

e Construction of concrete Bund wall, as per CPC Dwg No. 8694 with 1:1.5:3 (3/4”)

concrete (G25).

Construction of reinforced concrete staircase

Providing foundations, reinforcement, formwork and concrete works.

Construction of expansion/construction joints and sealing.

e Ensuring the completed bund provides the required containment capacity.

Bund Floor

e Preparation and compaction of the bund floor.

e Construction of concrete flooring with required slope towards the drainage
collection points.

Oily Water Drainage System

e Construction of oily water drains, collection pits, catch pits, inspection chambers
and associated structures. Excavation, Bedding Preparation and Backfilling and
Compaction all work include.



e Installation of required drainage pipes, fittings. (Sand blasting by CPC) and apply
an approved external anti-corrosive protective coating, including bitumen coating
or other approved coating system, after proper surface preparation to ensure
complete.

e Providing proper slopes to ensure effective drainage of contaminated water.

e Connecting the oily water drainage system to API system.

23.1.6 Storm Water Drainage System

e Construction of storm water drains, collection pits around the bunded area and
inspection chambers. Excavation, Bedding Preparation and Backfilling and
Compaction all work include.

e Installation of required drainage pipes, fittings. (Sand blasting by CPC)

e Apply inner wrap and outer wrap anti-corrosion tape coating to the prepared pipe
surface, including proper surface preparation, wrapping, overlapping, and
complete corrosion protection.

e Providing suitable arrangements to prevent uncontrolled discharge of
oily/contaminated water into the storm water system.

e Connecting the storm water drainage system to the designated existing storm
water network.

23.1.7 Concrete and Reinforcement Works

e Supply, fabrication and fixing of reinforcement steel.

e Supply, placing, compacting and curing of concrete of the specified grade.

e All formwork, construction joints, embedded items and associated works.

23.1.8 Testing and Inspection

e Testing of drainage pipelines and structures for leakage and proper flow.

e Rectification of any defects identified during testing and inspection.

e The required tests shall be conducted, and the test reports shall be submitted in
accordance with Paragraph 24.10

23.1.9 Completion and Restoration

e Removal of temporary works, surplus materials and construction debris.

e Restoration of disturbed areas and existing facilities.

e Final cleaning of the work area and handing over the completed bund wall and
drainage systems in operational condition.

23.1.10 Gl Pipe Fence Work

e The Contractor shall fabricate and install the GI pipe fence on the concrete slab
at the top of the Tank 69 bund wall, including cutting, welding, fixing, supports,
base plates, anchor bolts and all necessary fittings. The fence shall be properly
aligned, level and securely fixed to the slab, complete in accordance with the
approved drawings and specifications.

e The work shall include surface preparation, application of primer and two
finishing coats of approved anti-corrosive paint. (Apply suitable anti-corrosion
treatment/painting to welded and cut portions of the Gl pipes.)

e Ensure the completed fence is rigid, properly aligned, stable and free from sharp
edges.

e The rate shall include all materials, labour, transportation, equipment,
excavation, concrete foundations and associated works necessary for the
complete installation.



23.2
23.3

23.4
23.5

All materials and machineries shall be supplied by the contractor.

All Supervisors and Laborers required to carry out the job and safety gears for the Contractor’s
personnel shall be supplied by the Contractor.

Diesel and other consumables for all machinery/ equipment required.

Contractor must obtain an insurance cover for all his man and site equipment so that CPC will
be released from any responsibility regarding accidents, losses, the damages etc.

Note: All equipment should be maintained in good working order and tested where applicable and
conform to requirements of the Latest Factory Ordinance of Sri Lanka & to the satisfaction of the
Refinery Fire & Safety Department.

24 TECHNICAL SPECIFICATIONS / CODES / STANDARDS

24.1

24.2

24.3

24.4

24.5

24.6

24.7

All materials shall be the best of their kind & original makes & shall comply with the
requirements of the relevant & SLS specifications unless otherwise specified. All water used
for mixing concrete, mortar or grout shall be obtained from a source approved by CPC
engineer. CPC will reject all materials not complying in quality with specifications & all costs
incurred by this rejection shall be borne by the contractor & shall provide the necessary details
to engineer CPC regarding the dates & sources of obtaining such materials.

Steel reinforcement bars should be clean and free from loose rust and mill scales, dirt, oil,
grease and paint at the time of fixing in position and subsequent concreting. Reinforcements
should be handled and stored in a proper manner to prevent the distortion and corrosion.

All reinforcement to be used should be RB500 reinforcements from an approved manufacturer
and in accordance with SLS specifications. The ends of the binding wires should bent back to
the body of the concrete and should prevent projection to the cover region. The binding wires
should be not less than 1.0mm in diameter. As far as possible, full length of the steel bars
should be used to minimize the wastages. Lapping of bars where necessary, shall be done as
directed by engineer or as specified in the drawings. The laps should be staggered for different
bars. Concreting should not commence until the reinforcements have been inspected and
approved by the engineer. Reinforcements after being placed in position should maintained in
a clean condition until completely embedded in concrete. Special care should be taken to
prevent any displacement of reinforcement during concrete placing process.

The adequacy of supports and ties to secure the reinforcements are subjected to the approval
of the engineer. Steel chairs shall be used to keep the spacing between top and bottom
reinforcement and pre-cast cover blocks are used to maintain the cover requirements of
reinforcement Minimum cover to the reinforcement bars should be as specified by the engineer.

The formworks should be designed and constructed with allowing easily dismantle and
removal from the casted concrete without shock, disturbance and damages. The formwork
systems that consisting scaffolding frames with join pin, GI Pipes, clamps, props (U-jack,
Acrow jack, etc.), sawn timber, round timber or of any other material should be approved by
the engineer.

The false works should properly designed and constructed to provide the necessary rigidity and
to carry out loads without collapsing the members. Where necessary it should include safe
walkwavs to enable engineer's inspection of the formwork, reinforcement and concreting.
Before the concreting is started, the forms should thoroughly clean either by water
jetting/pressurized air flow or by any other suitable method. As well as all the props and wedges
should checked to see that they are intact, and suitable action should take in case of they are
loose.

The surfaces of the formwork that will come into contact with concrete shall be coated with
approved form-release oil prior to concrete pouring. The form oil shall be applied uniformly
and shall not come into contact with the reinforcement. Concrete pouring shall be carried out
carefully to avoid displacement or contamination of the reinforcement.



24.8

24.9

Ready mix concrete should be used for all concreting work. The concretes should be delivered
to site and discharged within one and half hours after mixing unless special set retarded
admixtures are used. Each batch of concrete delivered is accompanied with batch ticket bearing
complete batching information. The temperature of the fresh concrete should o maintained less
than 32° C.

Expansion joints shall be provided as specified and properly sealed with an approved flexible
sealant after completion of the concrete work.

24.10 After batching, the concrete shall be tested for slump and temperature at the batching plant,

and the test reports shall accompany the concrete truck for reference by the CPC Engineer. The
slump and temperature shall also be tested at the site before commencing concrete pouring.
Testing and acceptance shall be as per BS EN 206 "Concrete - Specification, performance,
production and conformity” Cubes casted from batches shall be properly cured for 28 days.
After 28 days cubes should be tested for compressive strength and reports should be submitted
to make payments.

All construction work should be in accordance with latest edition of Specifications for Building
work published by Institute for Construction Training & Development (ICTAD) ICTAD
publish No. SCA/4/1 and SCA/4/1

24.11 Approved Drawings and Project Specifications

All dimensions, levels, reinforcement details, drainage arrangements and fence details shall
comply with the approved construction drawings.

24.12 CPC / Refinery Safety Requirements
24.13 All construction activities shall comply with applicable CPC refinery safety procedures,

permit-to-work requirements, fire and environmental requirements.

24.14 Painting specification of fence and other accessories

24.14.1Foam/ fire water piping, stairs, and hand railing with paint specifications given in A.

Paint specification A: Foam/ fire water piping, stairs, and hand railing

For new (Replacement) items:

Surface preparation : Blast cleaning to SA 2Y2

Primer : Phosphate Primer or suitable equipment
DFT/ No. of coats  : Total 170 microns

Application method : Airless spray

Over-coating interval : 4 hours (minimum) to 7 days (maximum)
Overcoat : Enamel paint compatible with the primer
DFT/ No. of coats : Total 100 microns in 2 coats

Over coating intervals: 4 hours (minimum) to 7 days (maximum)

For Existing items:

Surface preparation : Scrape/ wire brushing to Grade St2 (1SO 8501-2)

Primer : Phosphate Primer or suitable equipment

DFT/ No. of coats  : 2 patch coats on exposed metal, 2 full coats over entire surface
Application method : Airless spray/ Roller brush

Over-coating interval : 4 hours (minimum) to 7 days (maximum)

Overcoat : Enamel paint compatible with the primer

DFT/ No. of coats  : Total 100 microns in 2 coats

Over coating intervals: 4 hours (minimum) to 7 days (maximum)

Note: use different colours for consecutive coatings.

10



24.14.2All paint materials, paint systems and abrasive blasting materials shall adhere to the

e.

f.

following requirements.

All external paints shall be sourced from reputed marine/ industrial grade paint
manufacturers.

All internal paints shall be sourced from a reputable marine/ industrial grade
protective coating manufacturers (eg. Sigma, Carboline, Hempel, Jotun), approved for
high durability under immersion service of gas oil in the presence of hydrocarbon and
sulfur compound vapors.

External paint systems (Primer, overcoat, finish coat, DFT/ No of coats) shall comply
with 1SO 12944-5 for C5-1 environmental conditions.

Strictly adhere to manufacturer recommended over coating intervals, touch dry times,
mixing rates (for two pack paints), Thinners etc

Use only paints within their shelf life, ensuring thorough mixing and lump free
consistency at the point of application.

Conduct paint mixing using mechanical agitator or paint mixers exclusively.

Ensure abrasive blasting materials are free from contamination and dust.

24. 14 3Paint application shall not proceed under the following conditions.

a.
b.
C.

Relative humidity exceeding 85%
Surface temperature less than 3°C above the dew point.
Likelihood of rain before the newly applied paint has dried.

24.14.4All welded places where paint damage areas shall be re-blasted or power brushed

and re painted.

25 MANPOWER AND SCHEDULES

25.1 Bidder must abide by Refinery Fire and Safety Regulation as given in section 30.

25.2 The working hours will be from 7.30 hrs to 19.30 hrs including Saturdays, Sunday and other
holidays. If necessary the contractor will be instructed to work round the clock to keep the
schedule and to meet the given target.

26 GUARANTEE

26.1 Contractor will guarantee that the work hereunder shall be free from defects and shall conform
to and shall perform so as to comply with tender specifications contained in Instructions to
Bidders or other specifications as may be ordered or approved by CPC.

26.2 Any repairs during the guarantee period of 12 months informed to the Contractor. And if, not
repaired by the contractor will be repaired by CPC and such cost will be deducted from the
retention money of 5% and the contractor will be considered to be defaulted & same will be
notified to the contractor.

27 BID EVALUATION & SELECTION:

27.1 Following the opening of bid proposals, all bids will be evaluated by DPC. Only the lowest
responsive evaluated bid is one which accepts the terms and conditions of the Bidding
document.
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28 EORCE MAJEURE

28.1

Contractor or CPC shall not be responsible for any delay or failure here-under resulting from
causes beyond their control including but not being only restricted, to acts of god, fires,
explosions, flood, earthquakes, wind storms, national strikes, national riots national walk-outs,
national boycotts, wars, laws, regulations or acts of any government or from other cause beyond
contractor's control and which by the exercise of due diligence company is unable to prevent.

29 SAFTY REGULATIONS & REGULATIONS FOR THE PREVENTION OF FIRE

(To be observed by the contractor, his sub-contractors and his and their workers, agents and
invitees)

All persons engaged in work at Ceylon Petroleum Corporation, Refinery, Sapugaskanda (hereinafter
called the Refinery) shall be acquainted with the following regulations and their consent to abide by
them shall be an essential condition of their permit to work at the Refinery.

29.1

29.2

29.3

294

29.5

29.6

29.7

The whole of the premises within the boundary fence is constituted a danger area with the
exception of any area expressly exempted by the Refinery Manager (hereinafter called the
Manager).

All employees, agents and invitees of the Contractor who may not be aware of the exact
locality of any area expressly exempted from the danger area must assume that any part of the
Refinery is a danger area and act accordingly.

Before work of any nature is commenced in any area by the Contractor, his employees, agents
or invitees, the Contractor must obtain the Manager’s authorized signatures necessary for
excavation permits, safety certificates and clearance certificates and if the work involves sparks
of flames, also a fire permit.

All precautions stipulated in these documents must be observed by the Contractor, his
employees, agents or invitees. If the work cannot be completed in the period for which these
documents are valid, the work shall be discontinued until the documents are renewed.

Persons under 18 years of age should not be employed by any contractor or by any sub-
contractor for carrying out any contract work in any part of the Refinery.

It is a condition of the permit to work at the Refinery that all persons engaged at the Refinery
shall submit to be searched by the Refinery’s Security Officials. This search may take place,
either at the time of entry to the Refinery or at any other place and during any time while the
employees are in the Refinery, at the discretion of the Senior Security Officer, Refinery.

Fire, naked flame, lighters, matches, petrol or any other flammable substance and any apparatus
/ equipment which can cause ignition should not be taken to the danger area by any contract
personnel without a written authority signed by the manager’s authorized representatives. Such
written permit shall be valid for the period stated therein and must be returned to the Head of
Fire Fighting and Safety, Refinery.

No dry battery or accumulator type of electric hand-lamp or hand-torch, which is not of a
flameproof safety type, approved by the Manager, may be taken to the danger area.
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29.8 Smoking is strictly prohibited in any part of the Refinery.

29.9 No fires shall be lit and no matches shall be ignited in any part of the Refinery without a special
fire permit being given and signed by the Manager’s authorized signatory.

29.10 The contractor shall observe the speed limit of 30 KMPH for vehicles and 24 KMPH for
motorcycles within the Refinery premises and all vehicles must be mechanically sound and
have an efficient exhaust, silencer, horn, brake, filler cap and tires of good condition. All
contract drivers must have a valid driving license.

The vehicles used by the contractor should only be driven on the recognized main roads in the
Refinery and no vehicle should leave a main road and enter into an operational area without
having a valid Fire and Safety Permit.

29.11 Mobile cranes and other lifting equipment used for the contract job must be load tested and
test reports must be produced to the Fire & Safety Department.

29.12 All contact work should be stopped if the fire siren is sounded or in case of a Refinery
Emergency.

29.13 (a) The Contractor shall ensure that his employees and those of any of sub- contractors shall
not make use of any equipment, material or property of any kind whatsoever belonging to
the Corporation unless the written permission of the corporation has been obtained
beforehand.

(b) The Contractor shall ensure that so far as is compatible with the work being carried out,
the area in which his workers and /or agents are working shall be kept free of all
equipment, material or property of any other kind which may constitute an accident
hazard. If it is necessary in the opinion of the Contractor for such equipment, material or
property to be on site, it will be the Contractor’s responsibility to ensure all necessary
safety precautions are observed by his own employees and those of his sub-contractors.

29.14 The contractor must supply all personal protective equipment necessary for the contract
employees to carry out the contract work. All contract employees should follow Refinery
Safety Regulations and ensure to wear personal protective equipment.

29.15 All accidents caused to the contractor’s employees must be reported to the Fire and Safety
Department immediately.

29.16 After completion of the contract work by the contractor the area involved with the contract
work should be inspected by the Fire and Safety Department to ensure that the cleanliness and
good housekeeping practices had been followed. The area involved with the contract work
should be certified by the Fire and Safety Department before the final payment is made.

29.17 If the Contractor /Sub Contractor intends to use Electronic equipment/ radioactive equipment
the contractor shall inform the engineer in charge and give the complete details of such
equipment and the purpose for which such equipment is used and obtain the permission from
the Electrical Department before commencing the contract work.
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29.18 Any employee, agent or invitee of a Contractor consciously or without consciousness, breaking
the above Rules shall be liable to have his permit to work at the Refinery terminated
immediately.

29.191n addition to the above it will be contractor’s responsibility to abide by the relevant clauses
of Factories Ordinance of Sri Lanka in respect of all work carried out at the site and the safety
of personnel engaged and equipment used at site.

Contractor shall pay special attention to the following clauses of the Factories Ordinance of Sri
Lanka. However, the responsibility of the contractor will not be limited to the clauses listed below
but will cover all other conditions in the whole Factories Ordinance and its amendments.

Clause 31 - Safe means of access and safe place of employment.

30 SECURITY CLEARANCE

30.1 The Refinery premises is considered a high security zone and all contractors’ personnel shall
abide by the security regulations, prevailing and those which might be enforced as and when
necessary due to changing circumstances. Police clearance for personnel going to be engaged
in this job will have to be obtained and produced to CPC security by the contractor.

30.2 All contractors’ personnel and their vehicles will be required to obtain gate passes before
entering into the Refinery.

30.3 Any part of the work that is to be sub contracted should be notified during the process of
tendering and the name of the sub-contractor along with the offer. If the sub-contractor is to be
changed after the award, written permission of the CPC will have to be obtained.

31 _ARBITRATION

31.1 (a) Any dispute of whatever nature arising from, out of or in connection with agreement, on
the interpretation thereof: or the rights, duties, obligations or liabilities of any Party, or the
operation, breach, termination, abandonment, foreclosure or invalidity thereof, shall be'
referred to by either Party to arbitration for final settlement, in accordance with the
Arbitration Act No. 11 of 1995, or any amendment thereof,

(b) Pending the award in any arbitration proceedings hereunder,

(i) This Contract and the rights and obligations of the Parties shall remain in full force
and effect and

(ii) Each of the Parties shall continue to perform their respective obligations under this
Contract. The termination of this Contract shall not result in the termination of any
arbitration proceedings pending at the time of such termination nor otherwise affect
the rights and obligations of the Parties under or with respect to such pending
arbitration.
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(c) Any award rendered by the arbitral tribunal shall determine the extent to which the cost of
arbitration is to be borne by each Party. The arbitration Centre charges (if any) and the
compensation to the arbitrator shall be equally shared by the Parties initially.

31.2 Composition of the Arbitral Tribunal:
The arbitral tribunal shall consist of a sole arbitrator who shall (u appointed in the manner

provided in Sub-Clause 32.3

31.3  Selection Procedure:
The Party desiring arbitration shall nominate three arbitrators out of which one to be selected

by the other Party within 21 Days of the receipt of such nomination. If the other Party does
not select one to serve as Arbitrator within the stipulated period then the Arbitrator shall be
appointed in accordance with the Arbitration Act No. 1 of 1995,or any amendments thereof.

31.4 Venue & Language:
The venue of arbitration shall be in Sri Lanka. Unless otherwise agreed to by the Parties the

proceedings shall be conducted and the award shall be rendered in the English language.
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SCHEDULE ‘A’

FORM OF BID

TENDER & SCHEDULE OF PRICES FOR “CONSTRUCTION OF THE BUND WALL, OILY
AND STORM WATER DRAINAGE SYSTEM FOR TANK 69”

Chairman,

Department Procurement Committee,
Ceylon Petroleum Corporation,

Oil Refinery Sapugaskanda,
Kelaniya,

Sri Lanka.

Dear Sir,

TENDER FOR “CONSTRUCTION OF THE BUND WALL, OILY AND STORM WATER
DRAINAGE SYSTEM FOR TANK 69”

We hereby tender for the “Construction of the bund wall, oily and storm water drainage system for
tank 69” in conformity with the conditions as stated in the Bidding Document.

Having perused the Bidding document for the “Construction of the bund wall, oily and storm water
drainage system for tank 69” and the Bill of quantities referred to therein, I / We hereby agree to
comply with the Conditions of the said Tender.

I / We undertake to conform to all the Terms & Conditions in the said Tender and the Bill of quantities
and payment schedule within the time specified.

1/ We declare that [/ We have perused the Performance Guarantee (Schedule ‘B’) and the Agreement
(Schedule ‘F’) respectively and confirm our compliance with the said Performance Guarantee and
Agreement in the event of award of Tender.

Unless and until a formal agreement is engrossed and executed this Form of Tender dated
ceeeereee e e, tOgether with your written acceptance thereof shall constitute a binding contract
between us.

| / We am / are fully aware that the acceptance of any Tender will be at the sole discretion of the
Department Procurement Committee, Ceylon Petroleum Corporation.

Signature of Bidder : .......ooovvvevveeveeere e e,
Date L ettt s

Address : D et eeee oot aeeeeeteeeteeeteeatatetatteaateeateanatesantaaateteaateeantesat te et ten et annate aaaneseaateeeaneesas
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BILL OF QUANTITIES

CONSTRUCTION OF THE BUND WALL, OILY AND STORM WATER

DRAINAGE SYSTEM FOR TANK 69

Item

Description

Unit

Quantity

Rate (Rs)

Amount (Rs)

A- Bund Wall Construction

Preparation work

Excavation where necessary, cleaning the
existing surface, removing loose materials,
dust, oil, grease and other deleterious
substances; leveling, compacting and
preparing the base to receive floor concrete,
complete as directed by the Engineer.

Item

A-2

Excavation

Excavate for bund wall foundations to the
required width, depth, lines, and levels in all
types of soil, excluding rock requiring
blasting. The rate shall include trimming and
levelling of the excavation, keeping the
excavation free from water, providing
temporary support where necessary, and all
labour, tools, plant, equipment, and
incidental works required to complete the
excavation in accordance with the drawings,
specifications, and the Engineer's
instructions.

m3

45.00

A-3

Reinforcement Work

Including reinforcement work with 12 mm
diameter high yield deformed bars in
accordance with standard specifications
including cutting, bending, placing in position,
tying with binding wire, providing necessary
lapping lengths, spacers and chairs complete
as per structural drawings and Engineer's
instructions.

Kg

12,000.00

A-4

Formwork

Providing and fixing formwork to edges of
concrete floor slab including alignment,
supports and removal after concrete has set,
complete as specified.

m2

1,000.00
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Item

Description

Unit

Quantity

Rate (Rs)

Amount (Rs)

A-5

Concrete Work

Supplying, placing, vibrating/compacting,
finishing, and curing Ready Mix Concrete
Grade 25, including all labor, materials, and
equipment, complete as per drawings and
the Engineer’s instructions.

m3

105.00

Reinforced Concrete Staircase

Construct reinforced concrete staircase
complete with excavation (where required),
formwork, reinforcement, concrete, and
finishing in accordance with the drawings and
Engineer's instructions. The rate shall include
supplying, cutting, bending, placing, and tying
reinforcement; providing and removing
formwork and supports; placing, vibrating,
finishing, and curing Grade 25 reinforced
concrete to waist slab, landings, treads,
risers, edge beams, and all associated
members; embedding anchor bolts or inserts
where required; making construction joints;
and all labour, materials, plant, tools,
scaffolding, and incidentals necessary to
complete the staircase ready for use.

Item

A-7

Fence Construction

The Contractor shall receive the steel
materials supplied by CPC and fabricate and
install the steel fence in accordance with the
drawings and the Engineer's instructions. The
work shall include handling and transporting
the materials within the site, cutting, drilling,
welding, grinding, fitting, erection, alignment,
anchoring in concrete foundations, surface
preparation, application of one coat of
approved metal primer and two coats of
approved synthetic enamel paint to all
exposed mild steel surfaces, and providing all
labour, tools, plant, equipment, consumables,
and incidental works necessary to complete
the installation.

208.00
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Item

Description

Unit

Quantity

Rate (Rs)

Amount (Rs)

B- Oil water and rainwater system

B-1

Excavation in Trenches

Excavation for pipe trenches shall be carried
out to the required width and depth as per
drawings and specifications, in all types of soil
except rock. The work includes setting out,
clearing the site, and removing any obstacles.
The trench bottom shall be properly leveled
and dressed to the required gradient.
Excavated material shall be disposed of
within the site or transported to an approved
dumping location as directed by the engineer.
All safety measures such as shoring, strutting,
and protection of adjacent structures shall be
included.

m3

20.00

B-2

Bedding Preparation

Providing and laying approved sand or fine
granular material as bedding for the pipeline
to the specified thickness (typically 75-100
mm). The bedding shall be evenly spread,
leveled, and compacted to provide a uniform
and stable support for the pipes. The surface
shall be checked to ensure proper alignment
and gradient before pipe installation.

53.00

B-3

Pipe laying work

Lay and align CPC-supplied pipes on the
prepared trench bed, complete all jointing as
specified, and apply an approved external
anti-corrosive protective coating, including
bitumen coating or other approved coating
system, after proper surface preparation to
ensure complete, uniform, and durable
corrosion protection. The rate shall include all
labour, jointing materials, tools, plant,
equipment, temporary supports, testing of
the coating, and all incidental works
necessary to complete the pipe laying in
accordance with the drawings, specifications,
and the Engineer's instructions. (Sand
blasting by CPC)

53.00
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Item

Description

Unit

Quantity

Construction of Manholes / Inspection
Chambers

Constructing manholes or inspection
chambers at specified intervals and locations
using brick masonry or reinforced cement
concrete as per design. The work includes
forming benching and channels, internal
plastering with cement mortar, and providing
step irons where required. Heavy-duty covers
and frames shall be installed. The manholes
shall be watertight, properly aligned with
incoming and outgoing pipes, and finished
neatly.

Nos

6.00

B-5

Backfilling and Compaction

Backfill around bund wall foundations and
above laid pipes using approved selected fine
material placed in layers and compacted to
the specified density, ensuring no damage to
the pipes. Complete the remaining backfilling
with approved excavated material free from
large stones and debris, including watering,
layer-by-layer compaction, and all labour,
plant, tools, and incidental works in
accordance with the drawings, specifications,
and the Engineer's instructions.

m3

45.00

B-6

Site Cleaning work

Cleaning the site including removal of waste
materials and surplus soil from the floor area
and surrounding, sweeping and disposing of
all rubbish to an approved dumping place,
leaving the site clean and tidy complete as
directed by the Engineer.

Item

C- Water Receiver (Reinforced Concrete)

C-1

Excavation

Excavate for the reinforced concrete water
receiver foundation to the required
dimensions, lines, and levels in accordance
with the drawings, including trimming and
levelling of the excavation, and all labour,
plant, tools, and incidental works.

m3

100.00
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Item

Description

Unit

Quantity

Rate (Rs)

Amount (Rs)

Reinforcement Work

Supply, cut, bend, place, and securely fix
high-yield steel reinforcement, including
binding wire, spacers, chairs, laps, and all
accessories, complete in accordance with the
drawings and specifications.

Kg

1,500.00

C-3

Formwork

Supply, erect, maintain, and remove
formwork and falsework for reinforced
concrete works, including all supports,
bracing, ties, release agents, and making
good after striking, complete in accordance
with the drawings and specifications.

m2

150.00

c-4

Concrete Work

Supply and place Grade 25 reinforced
concrete for the base slab and walls of the
water receiver, including mixing, placing,
vibrating, finishing, curing, and all labour,
materials, plant, and incidental works in
accordance with the drawings and
specifications.

m3

30.00

C-5

Pipe laying

Lay and joint the connecting pipe from the
water receiver to the existing main storm
water drain using CPC Mechanical
department -supplied pipe, including all
labour, fittings, jointing materials, testing,
tools, plant, equipment, Apply inner wrap and
outer wrap anti-corrosion tape coating to the
prepared pipe surface (Tape supply by CPC)
and incidental works in accordance with the
drawings, specifications, and the Engineer's
instructions. (Sand blasting by CPC)

60.00
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Construct the required slope from the bund m?2 880.00
area to the storm water manhole, including
filling, trimming, grading, backfilling,
compaction, and all incidental works in
accordance with the drawings, specifications,
and the Engineer's instructions.

Sub Total

18% VAT

Grand Total

Total Amount in words e
Name & address Of TeNAEIEr & e e e
Telephone number TP
FAX number e

Company Stamp & SIgNatUre © Lo




SCHEDULE ‘B’

FORM OF BID SECURITY GUARANTEE

Deputy Refinery Manager (Maintenance & Projects),
Ceylon Petroleum Corporation,

Refinery Division,

Sapugaskanda,

Kelaniya,

Sri Lanka.

Dear Sir,

Bid guarantee for “Construction of the bund wall, oily and storm water drainage system for tank 69”
Tender Ref. NO. .....c.oiiiiiii s

We herewith issue our irrevocable letter of Guarantee in favor of Ceylon Petroleum Corporation by
order of ... amounting Ceylon Petroleum Corporation for
participation in the Tender for ..........coiiiiiiiiiiiiiiiii closing on

This Guarantee is payable immediately upon Ceylon Petroleum Corporation issuing a letter stating
that a Tender was awarded to

(Name of Bidder)
by Ceylon Petroleum Corporation and that the said,

failed to honour and / or perform the said Tender in accordance with the Agreement between
Ceylon Petroleum Corporation and the said

(Name of Bidder)
This Letter of Guarantee is valid up to ...........ccooviiiiiiiiinn... and claims if any, have to be
lodged with us in writing on or before .............................. for............o.l. Bank Ltd.

(AUTHORIZED SIGNATURE — BANK)
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SCHEDULE ‘C°

PERFORMANCE GUARANTEE

KNOW ALL MEN BY THESE PRESENTS that at the request of, ...

(Heremafter called the Contractor)
We (Heremafter called the Bank) are held and firmly
bound unto:

THE CEYLON PETROLEUM CORPORATION, a Corporation established b ACT No. 28 of 1961 and having
its office at N0.609, Dr.Dansiter De Silva Mawatha Colombo 9, (hereinafter called the Corporation) in the
full and just sum of RS.......c..cc oo vvviveiee e

(... )for thepayment of which sum well and truly to be made. The

Contractor and the surety blnd themselves the|r heirs, executors, administrators,
Successors and assigns firmly to these presents.

WHEREAS the Contractor has entered into a contract with the Corporation for... .
..................................................................................... in accordance with the conditions of tender set out for
this purpose.

NOW the condition of the above written bond or obligation is such that if the Contractor shall well and truly
perform and observe all the agreements, conditions and stipulations under or virtue of the said contract or
any award is made under the provisions therein contained ought on the part of the contarctor to be performed
or observed then this obligation shall be null and void and in the event of any breach of the said terms or
conditions in the said Contract in consequence of the non-observance or non-performance by the Contractor
of their obligations therein contained the contractor or the said Bank shall pay on the first written demand to
the Corporation the full and just sum of Rs... . provided that the rights and
remedies of the Corporation are not in substltutlon of |ts rlghts and remedles under the contract and this
guarantee shall not be prejudiced, avoided or affected by any indulgence or forbearing of the Corporation
towards the Contractor in connection with such contract as aforesaid.

NOT WITH STANDING anything contained herein-before our liability under this bond is restricted to

This performance Guarantee expires on ......... . ..and all claims under this bond must be
submitted to us not than said expiry date after WhICh the Guarantee becomes automatically null and void.

Yours faithfully,

Signature Signature
NY 77717 Status : ..o veeiee e

We hereby state that we have been authorized and empowered to sign this Performance Guarantee on behalf
Of oo

WITNESSES:
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SCHEDULE — ‘D’

FORM OF ADVANCE PAYMENT BANK GUARANTEE

BOND NUMBER ettt teeete————————————————————————————————————————— DATE o,
SUM GUARANTEED : oo,
To:

Chairman,

Ceylon Petroleum Corporation,
Ceypetco House,

No. 609, Dr. Danister De Silva Mawatha,
Colombo -09

Sri Lanka.

Dear Sir,

Name of the contract : ........ooovvvvvioieeeeeeeee,

In accordance with the provisions of the Conditions of contract, of the above mentioned contract
............................................................................................................... (name and address of

contractor) (Thereafter called "the contractor”) shall deposit with ........c..cccoooveiieiinennn. (name of
employer) a bank guarantee to guarantee his proper and faithful performance under the said Contract
in and amount Of (amount of guarantee)

We, the (Bank), as instructed by the contractor, agree
unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the
payment to .............. (name of employer) on his first demand without whatsoever right of objection
on our part and without his first claim to the Contractor, in the amount not
EXCERUING. ...ttt (amount of guarantee), such amount to
be reduced periodically by the amounts recovered by you from the proceeds of the contract.

We further agree that no change or addition to or other modification of the terms of the contract or
of the works to be performed there under or of any of the contract document which may be made
between you and the contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice or any such change, addition or modification. No drawing may be made
by you under this guarantee until we have received notice in writing from you that an advance
payment of the amount listed above has been paid to the contractor pursuant to the contractor.
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This guarantee shall remain valid and in full effect from the date of the advance Payment under
payment under the contract UNtil ............cccooeiiiiiiiii e (name of employer)
receives full repayment of the same amount from the contractor.

Signature and Seal of the GUAIANTON : ............ccciiiiceic e e

N M OF T8 BaANK & oottt ettt et e et et e e et e et e e st esee e et eseen e esseesseenseeseesteesteesneeseeesseesneenrens

AN I oottt ettt et ettt e e e et et et e et e e e et et e re et aeaaes

Date :

Witness

)

@)
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SCHEDULE - ‘E”’

FORM OF AGREEMENT

AGREEMENT NO: .........ccovvvviiiiiiirsircieiieiriieiane DATE:....covevrsvrseersseiisennsserrsensssensseenes

THIS AGREEMENT made related in Colombo on this... ... ... day of............2026 between the Ceylon
Petroleum Corporation established by Act No. 28 of 1961 and the amendment thereto and having its
Head Office at No 609, Dr.Danister De Silva Mawatha, Colombo 09 and Principal Business Place
at Oil Refinery, Sapugaskanda, Kelaniya, Sri Lanka ( hereinafter referred to as the “Corporation”
which expression shall mean and include the said Corporation, its successors and assigns) of the one
part and : having its Registered Office
5 S

vt vvveee ... (Hereinafter referred to as “the Contractor” which

expression shall mean and include the Said............cccoo oo iei i et e e e

.................................................. its successors and permitted assigns) of the other part.

WHEREAS the Chairman, Department Procurement Committee, invited tenders for the
“Construction of the bund wall, oily and storm water drainage system for tank 69” for Ceylon

Petroleum Corporation by Notice dated ..................cccoeeueineeiaene.nns

AND WHEREAS ‘the Contractor’, submitted to the Chairman, Department Procurement Committee,
Ceylon Petroleum Corporation his offer Ref. No. ................. dated ... ........... in regard to the
Schedule “Construction of the bund wall, oily and storm water drainage system for tank 69” which
offer had been accepted by the “Corporation” The said offer, Instructions to Bidder’s/Vendors,
Specifications, all Schedules mentioned in the Corporation Tender
No..............dated... ...............and all other Correspondence and Letters/Telexes of acceptance
shall form part and parcel of this Agreement and be read and construed as one document.

NOW IT IS HEREBY AGREED AS FOLLOWS.

1) In consideration of the payment to be made to the Contractor as hereinafter mentioned The
Contractor hereby covenants and undertakes with the Ceylon Petroleum Corporation to for
“Construction of the bund wall, oily and storm water drainage system for tank 69 and on or
before such time as specified in the Tender Conditions/Letter of Acceptance.
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2)

3)

4)

5)

6)

The Contractor shall submit a Performance Guarantee/Letter of Guarantee from a Bank
acceptable to the Corporation as security for the due performance of his obligations under the
Agreement and on satisfactory completion of “Construction of the bund wall, oily and storm
water drainage system for tank 69” specified herein, the Corporation shall release the
Performance Guarantee/Letter of Guarantee, subject to whatever claims it may make on the Bank
in respect of defaults on the part of the Contractor as provided herein.

Sub-letting the Contract

The Contractor shall not assign or otherwise transfer or sublet his rights and obligations under
this Agreement without the consent and authority of the Chairman, Ceylon Petroleum
Corporation, nor shall be issue a Power of Attorney to any person whose name is on the state-list
or Ceylon Petroleum Corporation defaulting Contractors, for carrying of the work under this
Agreement. The Corporation reserves to itself the right to refuse to recognize a Power of Attorney
issued by the Contractor to any person authorizing him to carry out this Agreement on the
Contractor’s behalf. The Contractor shall not employ for the purpose of executing this Agreement
any person whose name is on the state-list or Ceylon Petroleum Corporation, defaulting
Contractors or any other person to whom the Chairman objects after giving due notice of his
objection in writing. Any breach of this covenant shall render the Agreement liable to cancellation
without any compensation to the Contractor.

Delays
Where the Contractor does not complete construction work in due time, in accordance with the

stipulated and agreed dates as per Bidding document, the Ceylon Petroleum Corporation will
have the right to make suitable alternate arrangements for the balance construction work and to
claim from the Contractor, the additional expenses thereby incurred by the Ceylon Petroleum
Corporation.

Default by the Contractor

(a) If for any reason, in the opinion of the Ceylon Petroleum Corporation, the Contractor becomes
incapable or unable to complete whole work in his Bid, the Ceylon Petroleum Corporation shall
have the right to obtain this construction work from other sources without being liable in any
manner whatsoever to the Contractor and the Agreement will stand terminated.

(b) If the Contractor defaults in the opinion of the Ceylon Petroleum Corporation, for the
“Construction of the bund wall, oily and storm water drainage system for tank 69 or breaches
the Conditions of this Agreement with the Ceylon Petroleum Corporation “Construction of the
bund wall, oily and storm water drainage system for tank 69 according to specifications and
conditions, the Contractor shall be liable to pay the Ceylon Petroleum Corporation all losses and
damages incurred by the Corporation, as a consequence of such default or breach and the
agreement will stand terminated.

Liquidated Damages

Should the Contractor fail to finish the “Construction of the bund wall, oily and storm water
drainage system for tank 69 within the time guaranteed, the Contractor shall be liable to pay as
a pre-estimate of liquidated damages, at the rate of 0.35% of the contract price per week for
such delayed period up to a maximum of 10% of the contracted lump sum fixed price. The
Contractor in these circumstances will also render himself liable to be placed in the list of
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7)

8)

9)

defaulting Contractors and be precluded from having any concern in the Ceylon Petroleum
Corporation Tenders and the agreement will stand terminated.

Payment
The Ceylon Petroleum Corporation agrees with the Contractor that payment to be made on the

basis of 75% of the value of work completed. The balance 25% to be retained until the successful
completion and handing over of the work completed to CPC and to be released subjected to
retention conditions as per the contract. Part payment to be made to the contractor within one
month of finalizing the submission of part payment bill by the contractor.

Serving of Notice

All Notices and Orders to be served upon the Contractor shall be deemed to have been duly served
if sent by registered POSt t0 —------==-=mmmmmm oo
----------------------------------------- Which place the Contractor hereby selects for the purpose and
it is further agreed that unless the Contractor shall forthwith notify the Chairman in writing of
such changes and such notification is communicated to and received by the Chairman, the posting
of letters, notices, orders or other documents to the address herein given shall for all purposes be
deemed to be and constitute sufficient delivery of the same to the Contractor.

Bankruptcy of Contractor

If at anytime between the acceptance of the Tender and the completion of the “Construction of
the bund wall, oily and storm water drainage system for tank 69” the Contractor shall become
bankrupt or have a receiving order made against him or shall present his petition in Bankruptcy
then the Chairman, may, after giving seven (07) days notice in writing to the Contractor, terminate
the Agreement.

10) Arbitration

(1) “Notwithstanding anything to the contrary that may be contained herein the parties agree that
any doubt, difference, dispute, controversy or claim arising from, out of or in connection with
this Agreement, or on the interpretation thereof or on the rights, duties, obligations or liabilities
of any parties thereto or on the operation, breach, termination or invalidity thereof, shall be settled
by arbitration as per the Arbitration Act No. 11 of 1995 in accordance with the Rules of the
Arbitration Center of the Institute for the Development of Commercial Law and Practice”.

(2) All proceedings and hearing of the Arbitration Tribunal shall be held in Sri Lanka and in the
English Language by two Arbitration’s, one to be nominated by each party to the reference.

11) Force Majeure

Except as regarding Acts of God, war, strike, invasion, civil war, rebellion, revolution,
insurrection military or usurped power, earthquake, plagues, direct Orders or government

discontinuing work, the Contractor shall undertake all risks and liabilities of whatever kind
arising out of or incidental to or connected with the supply. The Bidder/VVendor shall promptly
give to the Chairman/, Ceylon Petroleum Corporation written notice of any loss of time due to
such aforementioned caused and will provide to the Chairman, Ceylon Petroleum Corporation
with evidence certified by the appropriate Authority in support of his claims or orders. Should
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any time be lost in a consequence of such aforementioned causes the date of completion shall be
extended by such delay.

Signed by the Chairman for and on behalf of the Ceylon Petroleum Corporation at

.......................................... on this day ... of
........................ Two Thousand ............ in the presence of the following witnesses.
Signature of ...
Chairman

For and on behalf of
THE CEYLON PETROLEUM CORPORATION
Witnesses:

L
P AN [0 | (=1 TSR

AN & oo

Signed by the said ... At e
Onthis ........coooviinnn. Dayof .....ccoooiiiiiii Two Thousand ..................

Q) e,
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