4. Civil works

For the civil works necessary for the smooth operation of the complete Tank Farm and Jet A-1 Pipeline including existing terminal facilities, cost of the supply of all materials shall be included in the BOQ, but not limited to, materials
purchase price, works, inspection and testing, certification, commissioning, transportation, handling, loading, off-loading, insurance, identification and traceability control, stock keeping, inventory control and storage, demolition of
existing structures & buildings, transportation of debris from the site, for appropriate foundation works (Pile foundations for tanks or wherever applicable) including adequate ground improvements (wherever applicable), concrete works,
tank bunds, hard standings, parking areas, pump platforms, equipment hard standings, structural works, masonry works, anti-termite treatment, metal works, roads and paving, blast cleaning & painting, water proofing, cable trenches,
pipe sleepers and supports, as well as consultant's fees and government's fees and relevant charges subject to the approval of the Employer.

Item No.

Item

Description

Reference

Unit

Quantity

Total Amount

Taxes / (SLR)

Local Component (Without

Taxes)/(SLR)

Foreign Component
(Without Taxes)/(USD)

Import Taxes Other Taxes

4.1

Setting out of proposed Tank Farm and Pipeline and related
facilities (including site surveying if required).

Refer to Employer's
Requirements and Technical
Scope of Work for EPC Turnkey
Contractors

Iltem

Lot

4.2

Demolition of relevant existing structures and pavement ,
uprooting trees (if requires), transportation of debris from the
Site, Site clearing, excavation, earth filling and compaction up to
specified levels, Site formation and earthwork.

Refer to Employer's
Requirements and Technical
Scope of Work for EPC Turnkey
Contractors

Iltem

Lot

4.3

Construction of service roads for operations and maintenance
aspects including walkways between tanks and upto sampling|
locations.

Refer to Employer's
Requirements and Technical
Scope of Work for EPC Turnkey
Contractors

Iltem

Lot

44

Tank Foundations for TK-2000, TK-2001, TK-2002, TK-2003, TK-|
2004, Product downgrading tank, Product Recovery tank and Slop
tank.

Refer to Employer's
Requirements and Technical
Scope of Work for EPC Turnkey
Contractors

Iltem

Lot

4.5

Tank Farm Dike construction complete with adequate earth
improvement, foundations, wall penetrations, Concrete paving
inside tank farm dike wall with seals and lining, expansion and
contraction joints and water proofing etc.

Refer to Employer's
Requirements and Technical
Scope of Work for EPC Turnkey
Contractors

Iltem

Lot

4.6

Design, supply and construction of storm water discharge system,
sewerage system, oily water management system (Eg: API
seperator), foul / waste water/ rainwater discharge system
including diversions or connections to existing systems, culverts,
manholes, valve chambers, gratings, cover slabs and all other
associated facilities, completely.

Refer to Employer's
Requirements and Technical
Scope of Work for EPC Turnkey
Contractors

Iltem

Lot

4.7

Connection of proposed Water supply system to the supply line of]
National Water supply & Drainage Board (NWSDB) and internal
distribution system with elevated or underground storage
facilities to supply water to office buildings, rest areas, utility
workshops and Stores Building Complex, toilets, wash facilities,
vehicle washing area, loading bays, gardening etc. and all other|
associated facilities, completely.

Refer to Employer's
Requirements and Technical
Scope of Work for EPC Turnkey
Contractors

Iltem

Lot

4.8

All internal roads & parking, foot paths, painted pre-cast concrete
kerbs, pavements, concrete slabs, concrete yard area, road
markings and miscellaneous civil works to complete.

Refer to Employer's
Requirements and Technical
Scope of Work for EPC Turnkey
Contractors

Iltem

Lot
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All civil works related to Jet A-1 Pipeline construction not limiting
to excavation, micro-tunneling/HDD/ auger boring, piling,
structures at river and canal crossings, shoring, dewatering,
ground improvements, foundations, retaining walls, concrete

Refer to Employer's
Requirements and Technical

4.9 Iltem Lot
works, back filling, testing, installation of pipeline and cable route|Scope of Work for EPC Turnkey
markers etc., completely (this shall not include road & utility line|Contractors
reinstatement cost and block valve stations & cabin rooms
construction cost).
Refer to Employer's
Reinstatement work not limiting to Public roads,structures, fences|Requirements and Conditions of
4.10 |and any utility line facilities back to its original condition after the Stakeholder organisations Provisional Sum
laying of the Jet A-1 transfer pipeline and related facilities mentioned in PART 4 of the
Bidding document
Excavation, back filling and concrete works and water proofing
where necessary for all cable draw chambers (CDC), cable
4.11 ) . ) . Item Lot
trenches including gratings for power, control, instrument and
network cables completely.
Blast cleaning (grit blasting) and painting works/markings for
412 :Fry;turél \'/vorksf a:ln;j Tw?cellandec:‘us de'qudmerlnt eF;. mcflud.lng Refer to Employer's tem Lot
inish painting of all facilities and hot-dipped galvanizing of pipe Requirements and Technical
supports, walk ways, platforms etc. completely. Scope of Work for EPC Turnkey
. . . Contractors
4.13 |Landscaping of entire Tank Farm premises Item Lot
4.14 |Construction of perimeter fence Item Lot
4.15 |Foundations for pipe sleepers, supports, scrapers, jib cranes etc. Iltem Lot
Items not covered under this Schedule of Prices but necessary for |Specify here:
4.16 |the smooth operation of the complete Tank Farm and Jet A-1 Item Lot
Pipeline. (Bidder to Specify)
Sub Total
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