
4. Civil works

Description Reference

4.1
Setting out of proposed Tank Farm and Pipeline and related
facilities (including site surveying if required). 

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

4.2

Demolition of relevant existing structures and pavement ,
uprooting trees (if requires), transportation of debris from the
Site, Site clearing, excavation, earth filling and compaction up to
specified levels, Site formation and earthwork. 

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

4.3
Construction of service roads for operations and maintenance
aspects including walkways between tanks and upto sampling
locations.

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

4.4
Tank Foundations for TK-2000, TK-2001, TK-2002, TK-2003, TK-
2004, Product downgrading tank, Product Recovery tank and Slop
tank.

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

4.5

Tank Farm Dike construction complete with adequate earth
improvement, foundations, wall penetrations, Concrete paving
inside tank farm dike wall with seals and lining, expansion and
contraction joints and water proofing etc.

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

4.6

Design, supply and construction of storm water discharge system,
sewerage system, oily water management system (Eg: API
seperator), foul / waste water/ rainwater discharge system
including diversions or connections to existing systems, culverts,
manholes, valve chambers, gratings, cover slabs and all other
associated facilities, completely.

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

4.7

Connection of proposed Water supply system to the supply line of
National Water supply & Drainage Board (NWSDB) and internal
distribution system with elevated or underground storage
facilities to supply water to office buildings, rest areas, utility
workshops and Stores Building Complex, toilets, wash facilities,
vehicle washing area, loading bays, gardening etc. and all other
associated facilities, completely.

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

4.8
All internal roads & parking, foot paths, painted pre-cast concrete
kerbs, pavements, concrete slabs, concrete yard area, road
markings and miscellaneous civil works to complete.

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

Unit
Other Taxes

Item No.
Taxes / (SLR)

Local Component (Without 
Taxes)/(SLR)

For the civil works necessary for the smooth operation of the complete Tank Farm and Jet A-1 Pipeline including existing terminal facilities, cost of the supply of all materials shall be included in the BOQ, but not limited to, materials
purchase price, works, inspection and testing, certification, commissioning, transportation, handling, loading, off-loading, insurance, identification and traceability control, stock keeping, inventory control and storage, demolition of
existing structures & buildings, transportation of debris from the site, for appropriate foundation works (Pile foundations for tanks or wherever applicable) including adequate ground improvements (wherever applicable), concrete works,
tank bunds, hard standings, parking areas, pump platforms, equipment hard standings, structural works, masonry works, anti-termite treatment, metal works, roads and paving, blast cleaning & painting, water proofing, cable trenches,
pipe sleepers and supports, as well as consultant's  fees and government's fees and relevant charges subject to the approval of the Employer. 

Foreign Component 
(Without Taxes)/(USD)

Import Taxes

Total Amount
Quantity

Item
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4.9

All civil works related to Jet A-1 Pipeline construction not limiting
to excavation, micro-tunneling/HDD/ auger boring, piling,
structures at river and canal crossings, shoring, dewatering,
ground improvements, foundations, retaining walls, concrete
works, back filling, testing, installation of pipeline and cable route
markers etc., completely (this shall not include road & utility line
reinstatement cost and block valve stations & cabin rooms
construction cost).

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Item Lot

4.10
Reinstatement work not limiting to Public roads,structures, fences 
and any utility line facilities back to its original condition after 
laying of the Jet A-1 transfer pipeline and related facilities

Refer to Employer's 
Requirements and Conditions of 
the Stakeholder organisations 
mentioned in PART 4 of the 
Bidding document

150,000,000.00

4.11

Excavation, back filling and concrete works and water proofing 
where necessary for all cable draw chambers (CDC), cable 
trenches including gratings for power, control, instrument and 
network cables completely. 

Item Lot

4.12

Blast cleaning (grit blasting) and painting works/markings for
structural works and miscellaneous equipment etc. including
finish painting of all facilities and hot-dipped galvanizing of pipe
supports, walk ways, platforms etc. completely. 

Item Lot

4.13 Landscaping of entire Tank Farm premises Item Lot

4.14 Construction of perimeter fence Item Lot

4.15 Foundations for pipe sleepers, supports, scrapers, jib cranes etc. Item Lot

4.16
Items not covered under this Schedule of Prices but necessary for 
the smooth operation of the complete Tank Farm and Jet A-1 
Pipeline. (Bidder to Specify) 

Specify here:
Item Lot

Provisional Sum

Refer to Employer's 
Requirements and Technical 
Scope of Work for EPC Turnkey 
Contractors

Sub Total
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